STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 9

NUMBER OF BI DDERS 5
Bl D RANK

09/ 21/ 05
02-301714

B

02- TEH- 5- R28. 0/ 32. 3

DI SADVANTAGED BUSI NESS ENTERPRI SE -

D SUMMARY

I'N TEHAMA COUNTY I N AND NEAR RED
BLUFF FROM 0. 3 KM SOQUTH CF DI BBLE
CREEK BRI DGE TO BI GGS CREEK BRI DGE

CONSTRUCT TRUCK CLI MBI NG LANE

10. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 22/ 05
CONTRACT CODE "A '
93 CONTRACT | TEMS

FEDERAL AlID ACI M 005-8(327)E

FUND TOTAL

ENG NEERS EST

Bl D TOTAL

5, 057, 582. 60

5,293, 013. 00

5, 870, 581. 00

6, 241, 540. 47

6, 298, 719. 00

HB4N

7,000, 000

6, 018, 819. 00 AMOUNT UNDER

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS 120

961, 236. 40

PERCENT UNDER EST 15. 97

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TULLI'S INC

P O BOX 493416
REDDI NG CA 96049

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049-4519

TElI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

STI MPEL W EBELHAUS ASSCCI ATES

P O BOX 492335
REDDI NG CA 96049- 2335

FAX

FAX

FAX

FAX

FAX

530 241-5105
00295418
530 241-5570

530 246-4292
00769989
530 246-9940

530 406-4200
00000008
530 406-4299

530 891-6555
00091712
530 894-6220

530 223-6605
00789082
530 223-3879



02-301714

02- TEH-5-R2 SUMMARY

09/ 21/ 05
LI

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 22/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

CONTRACTORS CHEM CAL
HAYWARD CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONMVENTAL LANDSCAPES | NC
REDDI NG CA

MBI
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TERRY HANSEN ELECTRI C
REDDI NG CA

ASPHALT CONCRETE DI KE

| TEM 21 ( PARTI AL)

TRAFFI C MARKI NG

| TEMS 23, 47, 48 AND 93 ( PARTI AL)

DRAI NAGE AND ROCK SLOPE PROTECTI ON

ERCSI ON CONTRCL AND | RRI GATI ON

I TEMS 12, 46, 49, 50, 71 THRU 83 (PARTIAL)

I TEM 5

| TEM5 90 THRU 92



02-301714 Bl D245

02- TEH-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 21/ 05 09/ 22/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C CURBS ASPHALT CONCRETE DI KE
ELK GROVE CA
APEX FENCE METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
ANDERSON CA
APPLY A LI NE I TEM5S 7, 8, 45 AND 84 THRU 89
ANDERSON CA
JERRY LEE FORD CONSTRUCTI ON DRAI NAGE AND ROCK SLOPE PROTECTI ON
REDDI NG CA
M AND S ENVI RONVENTAL LANDSCAPE | TEM5 29 THRU 36
REDDI NG CA
NORTHERN | NDUSTRI AL ELECTRI C | TEMS 49, 50 AND 90 THRU 92
REDDI NG CA
TRAFFI C SOLUTI ONS | TEM 5
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANRAK CORPORATI ON GRI NDI NG ( PARTI AL)
SACRAMENTO CA
APEX FENCE VETAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA

CONTI NUED ON NEXT PAGE



02-301714
02- TEH-5-R2
09/ 21/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

09/ 22/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONTRACTORS CHEM CAL
HAYWARD CA

JCE HEIM I NC
ALAMO CA

M AND S ENVI RONVENTAL
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TULLI'S INC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

POLYESTER CONCRETE

CLEARI NG ( PARTI AL)

ERCSI ON CONTRCOL AND | RRI GATI ON

ELECTRI CAL AND OVERHEAD SI GNS

PAVI NG AND TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ANRAK CORPCRATI ON
SACRAMENTO CA

APEX FENCE
ANDERSON CA

APPLY A LINE I NC
ANDERSON CA

CONTRACTORS CHEM CAL
HAYWARD CA

CONTI NUED ON NEXT PAGE

| TEMS 41 THRU 44 AND 93 ( PARTI AL)

I TEMS 17 AND 21 ( PARTI AL)

| TEMS 12, 18, 46, 51, 52 AND 70 THRU 82 ( PARTI AL)

I TEM5S 7, 8, 45 AND 84 THRU 89

| TEMS 23, 47, 48 AND 93 ( PARTI AL)



02-301714 Bl D245

02- TEH-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

09/ 21/ 05 09/ 22/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 J AND M LAND RESTCORATI ON I TEMS 29 THRU 34 AND 93 ( PARTI AL)
BAKERSFI ELD CA
M AND S ENVI RONMVENTAL LANDSCAPE | TEMS 35 AND 36
REDDI NG CA
MBI INC | TEM 83
LI VERMORE CA
STATEW DE SAFETY AND SI GNS I TEM 5
FAI RFI ELD CA
STI MPEL W EBELHAUS I TEMS 4, 13 THRU 16, 19, 24, 25, 28, 46 (PARTIAL)
REDDI NG CA
STI MPEL W EBELHAUS | TEMS 54 THRU 69 AND 93 ( PARTI AL)
REDDI NG CA
TERRY HANSEN ELECTRI C I TEM5 49, 50 AND 90 THRU 92
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPORATI ON ASPHALT CONCRETE GRI NDI NG ( PARTI AL)
SACRAMENTO CA
APEX FENCE METAL BEAM GUARD RAI L AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
ANDERSON CA
APPLY A LI NE STRI PI NG ( PARTI AL)
ANDERSON CA

CONTI NUED ON NEXT PAGE



02-301714
02- TEH-5-R2
09/ 21/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 22/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTRACTORS CHEM CAL
HAYWARD CA

NI TTA CONSTRUCTI ON
LOOM S CA

POLYESTER CONCRETE OVERLAY ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

NORTHERN | NDUSTRI AL ELECTRI C ELECTRI CAL AND SI GN STRUCTURE ( PARTI AL)
REDDI NG CA

TRAFFI C SOLUTI ONS TRAFFI C CONTROL ( PARTI AL)

REDDI NG CA

TULLI'S INC PAVI NG ( PARTI AL)

REDDI NG CA



02-301714 Bl D245

02- TEH-5-R2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 21/ 05 09/ 22/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 100. 00 12, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
5 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 20, 000. 00 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 11, 400 .60 6, 840. 00
8 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 550 5.00 2,750.00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 6, 000. 00 6, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3,420 110. 00 376, 200. 00
11 150206 ABANDON CULVERT EA 1 8, 040. 00 8, 040. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 350 19. 00 6, 650. 00
13 150805 REMOVE CULVERT M 17 474. 00 8, 058. 00
14 150820 REMOVE | NLET EA 4 1, 500. 00 6, 000. 00
15 150821 REMOVE HEADWAL L EA 2 2, 000. 00 4, 000. 00
16 150823 REMOVE DOVWADRAI N M 36 83. 50 3, 006. 00
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 530 45. 00 23, 850. 00
18 152390 RELOCATE ROADSI DE SI GN EA 1 1, 000. 00 1, 000. 00
19 152430 ADJUST | NLET EA 2 2, 000. 00 4, 000. 00
20 152752 REPLACE SI GN PANEL ( ROADSI DE SI GN) EA 6 1, 000. 00 6, 000. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 41, 000 1.90 77,900. 00
22 153215 REMOVE CONCRETE (CURB AND GUTTER) M 55 50. 00 2,750.00
23 (S) 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 490 31. 00 15, 190. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 105, 000. 00 105, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 23,900 19. 00 454, 100. 00
26 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 9, 200. 00 9, 200. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 830 65. 00 53, 950. 00
28 202007 DUFF HA 4 5, 000. 00 20, 000. 00
29 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 18 453. 00 8,154. 00
30 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 1, 240 1.49 1, 847. 60
31 (S) 203024 COVPOST ( ERCS|I ON CONTRQL) VB 12 462. 50 5, 550. 00
32 (S) 203040 SEED ( EROSI ON CONTRQOL) KG 350 52. 85 18, 497. 50
33 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROCS|I ON CONTROL) KG 540 2.75 1, 485. 00
34 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTROL) KG 500 2.97 1, 485. 00
35 (S) 206401 MAI NTAI'N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUWP SUM 3, 858. 00 3, 858. 00
36 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 23,439.00 23,439. 00
37 260201 CLASS 2 AGCGREGATE BASE VB 12, 600 48. 00 604, 800. 00



02-301714 Bl D245

02- TEH 5- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 21/ 05 09/ 22/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

38 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 44 850. 00 37, 400. 00

39 390102 ASPHALT CONCRETE ( TYPE A) TONN 21, 600 82. 00 1, 771, 200. 00

40 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,220 85. 00 188, 700. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3,100 20. 00 62, 000. 00
AREA)

42 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 040 3.45 3, 588. 00

43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1,420 3.45 4,899. 00

44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 190 3.45 655. 50

45 394054 SHOULDER RUMBLE STRI P STA 72 130. 00 9, 360. 00
(AC, GROUND- I N | NDENTATI ONS)

46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 5.5 8, 000. 00 44, 000. 00

47 (S) 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 21 2, 850. 00 59, 850. 00

48 (S) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 490 89. 00 43, 610. 00

49 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 2,610 12. 00 31, 320. 00
W TH WALKWAY)

50 ( SF)560204 I NSTALL SI GN' STRUCTURE (BRI DGE MOUNTED KG 2,610 12.00 31, 320. 00
W TH WALKWAY)

51 566011 ROADSI DE SI GN - ONE POST EA 1 500. 00 500. 00

52 566012 ROADSI DE SI GN - TWOD POST EA 2 800. 00 1, 600. 00

53 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 500. 00 500. 00
EXI STI NG POST

54 650069 450 MM REI NFORCED CONCRETE PI PE M 61 315. 00 19, 215. 00

55 650075 600 MM RElI NFORCED CONCRETE Pl PE M 41 342. 50 14, 042. 50

56 650079 900 MM REI NFORCED CONCRETE Pl PE M 13 546. 00 7,098. 00

57 664009 300 MM CORRUGATED STEEL PI PE M 1 1, 000. 00 1, 000. 00
(1.63 MV THI CK)

58 700657 900 MM CORRUGATED STEEL Pl PE | NLET M 6 1, 300. 00 7, 800. 00
(1.63 MV THI CK)

59 705042 300 MM STEEL FLARED END SECTI ON EA 1 400. 00 400. 00

60 705222 450 MM CONCRETE FLARED END SECTI ON EA 8 750. 00 6, 000. 00

61 705224 600 MM CONCRETE FLARED END SECTI ON EA 3 1, 050. 00 3, 150. 00

62 705227 900 MM CONCRETE FLARED END SECTI ON EA 1 1, 400. 00 1, 400. 00

63 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 8 1, 500. 00 12, 000. 00

64 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 77 247. 50 19, 057. 50

65 721010 ROCK SLOPE PROTECTI ON VB 94 215. 50 20, 257. 00
(BACKING NO. 1, METHOD B)

66 721011 ROCK SLOPE PROTECTI ON VB 1.1 1, 500. 00 1, 650. 00

(BACKI NG NO. 2, METHOD B)



02-301714 Bl D245

02- TEH 5- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 21/ 05 09/ 22/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
67 721024 ROCK SLOPE PROTECTI ON ( 1/ 4T, METHOD B) VB 45 315. 00 14, 175. 00
68 729010 ROCK SLOPE PROTECTI ON FABRI C M2 690 3. 00 2, 070. 00
69 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 473 5. 50 2, 601. 50
70 820107 DEL| NEATOR ( CLASS 1) EA 5 55. 00 275. 00
71 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1,170 72.00 84, 240. 00
72 (S) 833020 CHAI N LI NK RAI LI NG M 3 700. 00 2,100. 00
73 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 35 100. 00 3, 500. 00
(WOOD PCST)
74 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 1, 150 78.00 89, 700. 00
75 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD PCST) M 30 120. 00 3, 600. 00
76 (S) 839540 TRANSI TI ON RAI LI NG ( TYPE STB) EA 1 3, 000. 00 3, 000. 00
77 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 5 3, 000. 00 15, 000. 00
78 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 10 900. 00 9, 000. 00
79 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 5 2, 600. 00 13, 000. 00
80 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 2,100. 00 10, 500. 00
81 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 5, 500. 00 11, 000. 00
82 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 350. 00 700. 00
83 839701 CONCRETE BARRI ER ( TYPE 60) M 17 900. 00 15, 300. 00
84 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 50. 00 600. 00
85 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 7,410 .85 6, 298. 50
86 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 410 4.25 1, 742. 50
87 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 410 .45 2, 884.50
(BROKEN 10.98 M - 3.66 M
88 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 140 .45 63. 00
(BROKEN 5.18 M- 2.14 M
89 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 760 6. 00 4, 560. 00
90 (S) 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 24, 000. 00 24, 000. 00
91 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 22, 000. 00 22, 000. 00
92 (S) 860990 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUMP SUM 87, 000. 00 87, 000. 00
93 999990 MOBI LI ZATI ON LS LUMP SUM 200, 000. 00 200, 000. 00

TOTAL 5, 057, 582. 60



02-301714 Bl D245

02- TEH-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 21/ 05 09/ 22/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,250. 00 2250. 00 2, 250. 00 2250. 00 2, 250. 00 2250. 00 2,250. 00 2250. 00

2 330. 00 39600. 00 1, 500. 00 180000. 00 1, 300. 00 156000. 00 2,950. 00 354000. 00

3 3, 375.00 3375. 00 3, 375.00 3375. 00 3, 375.00 3375. 00 3, 375.00 3375. 00

4 11, 000. 00 11000. 00 32, 000. 00 32000. 00 140, 000. 00 140000. 00 55, 000. 00 55000. 00

5 11, 000. 00 11000. 00 10, 500. 00 10500. 00 8, 995. 00 8995. 00 12, 000. 00 12000. 00

6 150, 000. 00 150000. 00 85, 000. 00 85000. 00 390, 500. 00 390500. 00 224, 000. 00 224000. 00

7 .70 7980. 00 .65 7410. 00 .60 6840. 00 .72 8208. 00

8 6. 00 3300. 00 5.40 2970. 00 5.00 2750. 00 6. 00 3300. 00

9 21, 000. 00 21000. 00 25, 000. 00 25000. 00 70, 000. 00 70000. 00 25, 000. 00 25000. 00
10 64. 00 218880. 00 90. 00 307800. 00 90. 00 307800. 00 85. 00 290700. 00
11 2,500. 00 2500. 00 3, 000. 00 3000. 00 8, 040. 00 8040. 00 3, 000. 00 3000. 00
12 18. 00 6300. 00 7.00 2450. 00 16. 00 5600. 00 19. 00 6650. 00
13 600. 00 10200. 00 75. 00 1275. 00 230. 00 3910. 00 200. 00 3400. 00
14 1, 800. 00 7200. 00 400. 00 1600. 00 390. 00 1560. 00 325. 00 1300. 00
15 400. 00 800. 00 1, 000. 00 2000. 00 600. 00 1200. 00 500. 00 1000. 00
16 90. 00 3240. 00 25.00 900. 00 75. 00 2700. 00 68. 00 2448. 00
17 27.00 14310. 00 12. 00 6360. 00 40. 00 21200. 00 65. 00 34450. 00
18 200. 00 200. 00 500. 00 500. 00 350. 00 350. 00 350. 00 350. 00
19 2,500. 00 5000. 00 1, 800. 00 3600. 00 3, 500. 00 7000. 00 3, 000. 00 6000. 00
20 700. 00 4200. 00 1, 300. 00 7800. 00 400. 90 2405. 40 1, 250. 00 7500. 00
21 3.33 136530. 00 1.80 73800. 00 3.71 152110. 00 3.00 123000. 00
22 25.00 1375. 00 80. 00 4400. 00 43. 00 2365. 00 55. 00 3025. 00
23 22.00 10780. 00 33. 00 16170. 00 31. 00 15190. 00 34. 00 16660. 00
24 30, 000. 00 30000. 00 85, 500. 00 85500. 00 85, 500. 00 85500. 00 85, 500. 00 85500. 00
25 10. 00 239000. 00 19. 00 454100. 00 24. 00 573600. 00 20.50 489950. 00
26 1, 800. 00 1800. 00 12, 000. 00 12000. 00 10, 000. 00 10000. 00 3, 500. 00 3500. 00
27 26. 00 21580. 00 52. 00 43160. 00 53. 00 43990. 00 36. 00 29880. 00
28 5,770. 00 23080. 00 12, 000. 00 48000. 00 26, 000. 00 104000. 00 26, 000. 00 104000. 00
29 500. 00 9000. 00 350. 00 6300. 00 425. 00 7650. 00 375. 00 6750. 00
30 1.65 2046. 00 1.15 1426. 00 1.38 1711. 20 .65 806. 00
31 510. 00 6120. 00 480. 00 5760. 00 394.73 4736. 76 460. 00 5520. 00
32 58. 20 20370. 00 48. 00 16800. 00 20. 29 7101. 50 50. 00 17500. 00
33 3.00 1620. 00 1.50 810. 00 .44 237. 60 1.40 756. 00
34 4.00 2000. 00 3.10 1550. 00 3.93 1965. 00 4.00 2000. 00
35 4, 300. 00 4300. 00 5, 500. 00 5500. 00 3, 800. 00 3800. 00 5, 000. 00 5000. 00
36 25, 800. 00 25800. 00 32, 000. 00 32000. 00 23, 400. 00 23400. 00 24,000. 00 24000. 00
37 45.75 576450. 00 55. 00 693000. 00 60. 00 756000. 00 53. 00 667800. 00
38 685. 00 30140. 00 1, 000. 00 44000. 00 750. 00 33000. 00 1, 000. 00 44000. 00
39 108. 00 2332800. 00 96. 00 2073600. 00 89. 00 1922400. 00 90. 00 1944000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02-301714

02- TEH-5-R2
09/ 21/ 05
SECOND
BI D AMOUNT

108. 00 239760. 00
4.50 13950. 00
3.00 3120. 00
3. 00 4260. 00
3.00 570. 00
143. 00 10296. 00
2, 300. 00 12650. 00
2,750. 00 57750. 00
79. 00 38710. 00
14. 00 36540. 00
11.00 28710. 00
300. 00 300. 00
500. 00 1000. 00
400. 00 400. 00
325. 00 19825. 00
360. 00 14760. 00
600. 00 7800. 00
1, 200. 00 1200. 00
1, 500. 00 9000. 00
600. 00 600. 00
900. 00 7200. 00
1, 500. 00 4500. 00
1, 600. 00 1600. 00
1, 800. 00 14400. 00
525. 00 40425. 00
450. 00 42300. 00
1, 800. 00 1980. 00
650. 00 29250. 00
4.00 2760. 00
6. 00 2838. 00
100. 00 500. 00
57. 00 66690. 00
1, 300. 00 3900. 00
100. 00 3500. 00
73. 20 84180. 00
120. 00 3600. 00
4, 000. 00 4000. 00
3, 800. 00 19000. 00
700. 00 7000. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
110. 00 244200. 00
10. 00 31000. 00
3.50 3640. 00
3.50 4970. 00
3.50 665. 00
150. 00 10800. 00
800. 00 4400. 00
3, 100. 00 65100. 00
95. 00 46550. 00
11. 00 28710. 00
11.00 28710. 00
280. 00 280. 00
300. 00 600. 00
1, 300. 00 1300. 00
250. 00 15250. 00
350. 00 14350. 00
900. 00 11700. 00
900. 00 900. 00
1, 000. 00 6000. 00
1, 200. 00 1200. 00
1, 300. 00 10400. 00
1, 700. 00 5100. 00
5, 000. 00 5000. 00
2,250. 00 18000. 00
195. 00 15015. 00
250. 00 23500. 00
500. 00 550. 00
270. 00 12150. 00
1.00 690. 00
12. 00 5676. 00
45. 00 225.00
55. 00 64350. 00
1, 250. 00 3750. 00
100. 00 3500. 00
70. 00 80500. 00
115. 00 3450. 00
3, 800. 00 3800. 00
3, 600. 00 18000. 00
625. 00 6250. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

78. 00 173160. 00
25.00 77500. 00
3. 45 3588. 00
3.45 4899. 00
3.45 655. 50
130. 00 9360. 00
4, 869. 82 26784. 01
2, 850. 00 59850. 00
115. 00 56350. 00
13. 00 33930. 00
10. 00 26100. 00
300. 00 300. 00
400. 00 800. 00
350. 00 350. 00
460. 00 28060. 00
510. 00 20910. 00
700. 00 9100. 00
1, 100. 00 1100. 00
900. 00 5400. 00
400. 00 400. 00
1, 100. 00 8800. 00
1, 200. 00 3600. 00
2, 000. 00 2000. 00
1, 100. 00 8800. 00
185. 00 14245. 00
185. 00 17390. 00
750. 00 825. 00
185. 00 8325. 00
6. 00 4140. 00
6. 00 2838. 00
50. 00 250. 00
69. 50 81315. 00
1,170.00 3510. 00
90. 00 3150. 00
66. 50 76475. 00
112. 00 3360. 00
3, 700. 00 3700. 00
3, 500. 00 17500. 00
600. 00 6000. 00

Bl D245
PAGE 11
09/ 22/ 05
FI FTH
Bl D AMOUNT

100. 00 222000. 00
25.00 77500. 00
5. 00 5200. 00
5. 00 7100. 00
5. 00 950. 00
130. 00 9360. 00
2,200. 00 12100. 00
2,900. 00 60900. 00
90. 00 44100. 00
13. 00 33930. 00
6. 00 15660. 00
250. 00 250. 00
350. 00 700. 00
1, 250. 00 1250. 00
450. 00 27450. 00
500. 00 20500. 00
700. 00 9100. 00
1, 100. 00 1100. 00
900. 00 5400. 00
400. 00 400. 00
1,100. 00 8800. 00
1, 200. 00 3600. 00
2, 000. 00 2000. 00
1, 100. 00 8800. 00
175. 00 13475. 00
175. 00 16450. 00
740. 00 814. 00
175. 00 7875. 00
6. 00 4140. 00
6. 00 2838. 00
50. 00 250. 00
72.00 84240. 00
1, 200. 00 3600. 00
90. 00 3150. 00
70. 00 80500. 00
112. 00 3360. 00
3, 700. 00 3700. 00
3, 500. 00 17500. 00
600. 00 6000. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92

93
TOT

02-301714

02- TEH-5-R2
09/ 21/ 05
SECOND
Bl D AMOUNT
3, 000. 00 15000. 00
2,000. 00 10000. 00
5, 800. 00 11600. 00
600. 00 1200. 00
1, 700. 00 28900. 00
100. 00 1200. 00
1.00 7410. 00
5.00 2050. 00
1.00 6410. 00
.75 105. 00
7.00 5320. 00
27,500. 00 27500. 00
27,500. 00 27500. 00
93, 500. 00 93500. 00
217, 368. 00 217368. 00
5,293, 013. 00

SUMMARY

OF REMA
THI RD
Bl D AMOUNT
3, 000. 00 15000.
1, 900. 00 9500.
6, 000. 00 12000.
6, 000. 00 12000.
1, 300. 00 22100.
52. 00 624.
.90 6669.
4.40 1804.
.50 3205.
.50 70.
6. 20 4712.
25, 000. 00 25000
24, 000. 00 24000
90, 000. 00 90000.
540, 000. 00 540000.
5, 870, 581. 00

FOURTH

Bl D AMOUNT
2, 800. 00 14000
1, 800. 00 9000.
5, 500. 00 11000.
500. 00 1000.
1, 020. 00 17340.
50. 00 600.
.85 6298.
4.25 1742.
.45 2884.
.45 63.
6. 00 4560.
24,000. 00 24000
22, 000. 00 22000
87,000. 00 87000.
344, 000. 00 344000.
6, 241, 540. 47

Bl D245
PACE 12
09/ 22/ 05
FI FTH
BI D AMOUNT
2, 800. 00 14000.
1, 800. 00 9000.
5, 500. 00 11000.
500. 00 1000.
950. 00 16150.
50. 00 600.
.90 6669.
4.50 1845.
.50 3205.
.50 70.
6. 00 4560.
98, 000. 00 98000
31, 000. 00 31000
33, 000. 00 33000.
625, 000. 00 625000.
6, 298, 719. 00



